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WisDOT 2007 Construction Package Addenda
September 25, 2006

Northeast Region

• Package #1:
o Project ID 4085-22-71: Anticipated Construction Cost: $2,000,000-$2,999,999
o Project ID 4085-23-71: Let Date- April 10, 2007
o Add the following project to Package #1:

Project I.D. #4 1150-49-60
Highway/Street: USH 41
Termini/Location: CTH M / Lineville Road Interchange (NB off ramp terminal)
County: Brown
Length: NA
Project Type: Signal Installation
Urban and/or Rural: Rural
Traffic Control: Open

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,999

• The following packages will no longer need consultant staff: #2, #4, #10, #12, #13, #20

• Package #14: Both projects have let dates of February 13, 2007

• Package #16:
o Project ID 4685-04-60

 Restrictions: Work cannot begin until mid-July 2007
 Anticipated Number of support staff required: 2
 Required Certification: Must be familiar wwith removing lead paint, and painting steel

structures
o Add the following project to Package #16:

Project I.D. #2 4994-04-60
Highway/Street: Local Street
Termini/Location: Oregon Street Bridge, City of Oshkosh
County: Winnebago
Length: NA
Project Type: Bridge Painting
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: September 11, 2007

Anticipated Construction Cost: $250,000 - $499,999
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Northeast Region, con't

• Package #17: Let Date- April 10, 2007

• Package #19: Let Date- December 12, 2006

• Package #21: Let Date- April 10, 2007

• New package:

CONSULTANT PACKAGE NO. 40

Project I.D. #1 1146-34-71
Highway/Street: STH 15
Termini/Location: Greenville – Appleton (Casaloma Drive Intersection)
County: Outagamie
Length: 0.5 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000- $249,999

Project I.D. # 2 1146-35-71
Highway/Street: STH 15
Termini/Location: Greenville – Appleton (McCarthy Road Intersection)
County: Outagamie
Length: 0.5 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. # 3 1146-36-71
Highway/Street: STH 15
Termini/Location: Greenville – Appleton (Mayflower Road Intersection)
County: Outagamie
Length: 0.5 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Grading, storm sewer, curb and gutter, asphalt pavement

Complexity Level: Medium
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Associated Contracts: These three projects are tied in one let contract.

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate sampling, PCC
Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamers@dot.state.wi.us.

Southeast Region

• Package #2 will not need consultant staff. The projects were postponed to spring 2008.
• New package:

CONSULTANT PACKAGE NO. 24

Project I.D. #1 2290-10-70
Highway/Street: STH 38
Termini/Location: Racine to Oak Creek Road (Intersection of CTH K)
County: Racine
Length: 1.192 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Close to through traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work: Scope of work consists of grading, base aggregate, storm sewer,
concrete pavement, HMA pavement, concrete curb and gutter,
permanent signing, pavement marking, roundabout, and landscaping.

Complexity Level: High

Associated Contracts: None

Restrictions: Holiday work, instream disturbance of Hood’s Creek from March 1 to May
15

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Aggregate and Concrete
Duties: Construction Administration, Inspection, and Material Testing

For more information, contact: Bao Tran, Project Manager, (262) 548-8795
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Southeast Region, con't

• Package #19 is revised:

CONSULTANT PACKAGE NO. 19

Project I.D. 3240-05-72
Highway/Street: STH 32/Sheridan Road
Termini/Location: 16th Place to CTH KR
County: Kenosha
Length: 2.648 Miles
Project Type: Reconstruction.
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: December 12, 2006

Anticipated Construction Cost: $10,000,000-$12,499,999

Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, sanitary
sewer, water main, HMA pavement and traffic signals.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 2-year construction project with a November 15, 2008
completion date.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Aggregate, concrete & asphalt
Duties: Fieldmanager data entry, general inspection and materials testing.

For more information, contact: Andy Smieja, WisDOT Project Manager at 262-548-8784 or by e-mail at
andrew.smieja@dot.state.wi.us.
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North Central Region

• Package #8 will no longer need consultant staff.
• Package #17, Project ID 6999-00-80, is a reconstruction project.
• Package #19, Project ID 6995-03-71, let date changed from March 13 to May 8, 2007
• Package #21, Project ID 6845-00-70, let date changed from March 13 to February 13, 2007
• Project ID 9438-00-71 on Package #22 will not need consultant staff.
• Package #25, Project ID 6748-00-72, let date changed from March 13 to February 13, 2007
• Package #29, Project ID 9877-02-70, let date changed from March 13 to February 13, 2007

Southwest Region

• Package #4 will not need consultant staff. It has been postponed until 2009.
• Project ID 6319-00-72 on Package Local Road Dodge County #1 will not need consultant staff. It

has been postponed until 2008.


